STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE

CONTRACT NUMBER

07/ 18/ 02
07-060094

IN LOS ANGELES COUNTY I N LGOS
ANGELES AT VARI QUS LOCATI ONS

Bl D245
PAGE 1
07/ 22/ 02
CONTRACT CCDE 'D '
56 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACNH QL01-(016)E

TOTAL NUMBER OF WORKI NG DAYS 150

PERCENT OVER EST 8. 06

949 252- 0441
00615876
FAX 949 252-0266

909 944-1037
00676575
FAX 909 944-3112

LOCATI ON 07-LA-101-13.7/15.7
CONSTRUCT SOUNDWALL
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPGCSALS | SSUED 17 FUND TOTAL HB311 3, 154, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 2, 801, 000. 00 AMOUNT OVER 225, 873. 53
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,026, 873. 53 1 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 3,131, 698. 00 2 J MC LOUGHLI N ENG NEERI NG CO
I NC
10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730
3 3, 246, 481. 05 3 BRUTOCO ENG NEERI NG AND

CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

909 350- 3535
00247770
FAX 909 350-9049



07-060094
07-LA-101-1
07/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 22/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

AVAR
CAVPBELL CA

CALMEX ENG NEERI NG
CORONA  CA

CREEK MEADOWS ELECTRI C
BELL GARDENS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

R AND D STEEL
COWPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

GUARD RAI L

SO L NAIL

ASPHALT PAVI NG

COVMUNI CATI ON SYSTEM AND LI GHTI NG

PLANTI NG AND | RRI GATI ON

REBAR

MASONRY

STRI PI NG
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07-LA-101-1
07/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 22/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

AVAR
CAVPBELL CA

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
CORONA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MOORE ELECTRI C
CORONA  CA

R AND D STEEL
COWTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VETAL BEAM GUARD RAI L

SO L NAILS

CONCRETE BARRI ER ( PARTI AL)

ASPHALT

| RRI GATI ON

ELECTRI CAL

REI NFCRCI NG STEEL

MASONRY

STRI PI NG
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
07/ 22/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
SUN VALLEY CA

AVAR
LONG BEACH CA

BAY AREA DRI LLI NG
PI TTSBURG CA

CTM
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
RI VERSI DE CA

J V LAND CLEARI NG
SAN DI MAS CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA  CA

R AND D STEEL

SANTA FE SPRINGS CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

SI ERRA NEVADA
SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAIL (PORTI ON)

SO L NAILS (PORTI ON)

CAST I N DRI LLED HCLE PI LE ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

CLEARI NG ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

ELECTRI CAL ( PORTI ON)

REBAR ( PORTI ON)

MASONRY ( PORTI ON)

SI GN STRUCTURE ( PORTI ON)
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07/ 18/ 02

Bl DDER | D NAME AND ADDRESS
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Bl D245

PAGE 5

07/ 22/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG ( PORTI ON)



07-060094 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 18/ 02 07/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 800. 00* 1, 800. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,270 4.50 10, 215. 00
4 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 84 40. 00 3, 360. 00
5 (S) 120300 TEMPORARY PAVENENT MARKER EA 2, 360 3.50 8, 260. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,670 50. 00 133, 500. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 300. 00 25, 200. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 580 20. 00 11, 600. 00
9 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 190 23. 00 4,370.00
10 (S) 150710 REMOVE TRAFFI C STRI PE M 4,310 1. 80 7. 758. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 2, 360 1.15 2, 714.00
12 150760 REMOVE S| GN' STRUCTURE EA 1 2, 000. 00 2, 000. 00
13 150806 REMOVE Pl PE M 81 40. 00 3, 240. 00
14 150820 REMOVE | NLET EA 12 500. 00 6, 000. 00
15 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 110 70. 00 7, 700. 00
(WOOD POST)
16 152393 RELOCATE ROADSI DE SI GN EA 1 300. 00 300. 00
(STRAP AND SADDLE BRACKET METHOD)
17 153214 REMOVE CONCRETE CURB M 190 18. 00 3, 420. 00
18 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 1,130 57. 00 64, 410. 00
20 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 1, 140 57.00 64, 980. 00
(AERI ALLY DEPCSI TED LEAD)
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
22 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 72 57. 00 4, 104. 00
(AERIALLY DEPCSI TED LEAD)
23 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 29 57. 00 1, 653. 00
24 197060 SO L NAI L ASSEMBLY M 170 280. 00 47, 600. 00
25 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 18, 400. 00* 18, 400. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
27 (S) 208909 EXTEND 200 MV CONDUI T M 5 720. 00 3, 600. 00
28 390160 ASPHALT CONCRETE ( TYPE B) TONN 3, 480 58. 00 201, 840. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 12 80. 00 960. 00
AREA)
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 7 15. 00 105. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 51 15. 00 765. 00
32 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 150 525. 00 78, 750. 00

Pl LI NG



07-060094 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 18/ 02 07/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 320 90. 00 298, 800. 00
Pl LI NG ( BARRI ER)
34 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 42.5 540. 00 22, 950. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 19. 4 1, 600. 00 31, 040. 00
36 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 3, 363 200. 00 672, 600. 00
37 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 20, 018. 5 1.65 33, 030. 53
38 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,921 6. 40 25, 094. 40
39 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,921 . 60 2, 352. 60
40 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 000. 00 6, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
41 650075 600 MM REI NFORCED CONCRETE PI PE M 84 225. 00 18, 900. 00
42 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,472 1. 50 3, 708. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 27 240. 00 6, 480. 00
44 (S) 839521 CABLE RAI LI NG M 21 100. 00 2,100. 00
45 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 5 300. 00 1, 500. 00
46 (S) 839553 END SECTI ON EA 2 300. 00 600. 00
47 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 300. 00 3, 300. 00
48 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
49 024098 CONCRETE BARRI ER ( TYPE 736SV) M 1,160 325. 00 377, 000. 00
50 049004 CONCRETE BARRI ER ( TYPE 736SV MODI FI ED) M 55. 6 350. 00 19, 460. 00
51 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 9, 000 . 80 7,200. 00
52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 840 1. 60 2,944. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 4.25 2,210. 00
54 (S) 024099 MODI FY COMMUNI CATI ON' SYSTEM ROUTI NG LS LUMP SUM 350, 000. 00* 350, 000. 00
55 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 40, 500. 00* 40, 500. 00
56 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00
TOTAL 3,026, 873. 53
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07/ 18/ 02
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5000.
180000.
9080.
1680.
8260.
66750.
25200.
9860.
4180.
7327.
2360.
2600.
6480.
10200.
7700.
120.
1520.
20000.
84750.
96900.
4000.
5760.
2320.
42500.
17000.
33000.
3350.
191400.
360.
140.
1020.
90000.
265600.
21250.
29100.
655785.
40037.
23526.
3921.

SUMMARY

OF

. 00*
.50
.00
.55
.00
.00
.50
.30
.80
.10
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
8, 000.
.00
175.
290.

18, 000.
36, 000.
700.
55.
300.
47.

47.
450.
110.
525.

1, 800.
210.
.30
.80
.20

00*

00
00
00*
00*
00
00
00
00
00
00
00
00
00
00

REMA/

4400.
178000.
10215.
2856.
8378.
61410.
25200.
10150.
4427.
7758.
2596.
4000.
4860.
4800.
7920.
500.
4370.
20000.
79100.
25080.
8000.
1584.
5075.
49300.
18000.
36000.
3500.
191400.
3600.
329.
2397.
67500.
365200.
22312.
34920.
706230.
46042.
22741.
4705.
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07-060094 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 18/ 02 07/ 22/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 1, 500. 00 9000. 00 1, 000. 00 6000. 00
41 180. 00 15120. 00 175. 00 14700. 00
42 1.00 2472.00 1.50 3708. 00
43 215. 00 5805. 00 225. 00 6075. 00
44 95. 00 1995. 00 103. 00 2163. 00
45 300. 00 1500. 00 300. 00 1500. 00
46 250. 00 500. 00 260. 00 520. 00
47 3, 050. 00 3050. 00 3, 100. 00 3100. 00
48 2, 000. 00 2000. 00 2, 000. 00 2000. 00
49 350. 00 406000. 00 272.00 315520. 00
50 350. 00 19460. 00 425. 00 23630. 00
51 1.00 9000. 00 . 80 7200. 00
52 2.00 3680. 00 1.75 3220. 00
53 4.00 2080. 00 4.40 2288. 00
54 310, 000. 00* 310000. 00 435, 000. 00* 435000. 00
55 60, 000. 00* 60000. 00 55, 000. 00* 55000. 00
56 300, 000. 00* 300000. 00 310, 000. 00* 310000. 00

TOT 3,131, 698. 00 3, 246, 481. 05



